
RFB 09-035 "Surveillance System ccrv" 
8.31.09 
KEYES BUILDING 
Company Kay Gee Ener·Tel 
Complete Project $ 49,388.00 $ 53,900.00 

Total: $ 49,388.00 $ 53,900.00 

Earliest Start Date Sept 1, 2009 9.02.09 or notice to proceed 
Days to Complete Projects 28 20 

New LIBRARY BUILDING 
Company Kay Gee Ener-Tel 
Complete Project $ 36,486.00 $ 36,710.00 

Total: $ 36,486.00 $ 36,710.00 

Earliest Start Date unknown upon notice to proceed 
Days to Complete Projects 30 
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