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AGREEMENT BETWEEN OWNER AND ARCHITECT 


This Agreement between Owner and Architect, (hereinafter referred to as "Contract" or 
"Agreement"), by and between TOM GREEN COUNTY, a political and legal subdivision of the 
State of Texas with its general offices located at 122 West Harris, San Angelo, Texas 76903, 
(hereinafter referred to as "County" or "Owner"), and HDR ARCHITECTURE, INC., 
(hereinafter referred to as "Architect") whose offices are located at 17111 Preston Road, Suite 
150, Dallas, Texas 75248-1232, is made and entered into to be effective as of the 3rd day of 
December, 2014. 

WITNESSETH 

WHEREAS, the County having reviewed the qualifications of the Architect, desires to 
contract with the Architect for the preparation of a Needs Assessment, Programming and 
Planning Concept Development Services for the Courts and related departments, the scope of 
which is more fully described and set forth in Section 1.1 (d) below; and 

WHEREAS, Architect has agreed to provide such professional services for the 
compensation provided herein. 

NOW, THEREFORE, County and Architect, in consideration of the terms, covenants, 
and conditions herein contained, do hereby contract as follows: 

ARTICLE 1 

Definitions 

1.1 	 (a) Architect - means HDR Architecture, Inc. and its engineers and consultants. 

(b) 	 County's Representative - means the individual appointed and designated by the 
Tom Green County Commissioners Court to facilitate and coordinate Project 
Issues. 

(c) 	 Day - means the calendar day unless otherwise specifically designated. 

(d) 	 Project - means the preparation of a Needs Assessment, Programming, and 
Planning Concept Development Services for the Courts and related departments 
which currently occupy the existing Courts Building for Tom Green County. The 
Project is further defined within Attachment One attached hereto and incorporated 
herein by reference. 
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ARTICLE II 


Architect's Services and Responsibilities 


2.1 Basic Services 

2.1.1 The Architect's services consist of those services perfonned by the Architect, Architect's 
employees, Architect's consultants, and Architect's engineers as enumerated and set forth within 
this Contract. 

2.1.2 The Architect's services shall be perfonned as expeditiously as is consistent with 
professional skill and care and the orderly progress of the work so as not to cause any delay 
unreasonable in the Project. 

2.1.3 The Architect's services shall include but not be limited to Architect's employment of 
sufficient qualified personnel, engineers and consultants to fully and timely accomplish the 
services promised and agreed to in this Contract. 

2.1.4 Architect shall perfonn its professional services agreed hereunder in a manner satisfactory 
and acceptable to the County, in keeping with the professional standard of care provided by 
Architects in the perfonnance of services of similar projects and scope of services. 

2.1.5 Architect's services shall be in accordance with the following schedule except as adjusted 
for approved extensions in writing. Architect shall not be penalized for delays in this schedule 
beyond its control or delays occasioned by action or inaction of County. 

Project Performance Schedule 

Calendar Days 

30 	 Phase 1 - Needs Assessment, Programming and Review of 
Existing Conditions identified within Attachment One -- Phase 1 
and Phase 1A 

30 	 Phase 2 - Planning Concept Development 

15 	 Phase 3 - Refinements and Presentations of Selected Schemes 

The time schedule for the completion of the Architect services as set forth within the Project 
Perfonnance Schedule shall commence December 3, 2014. The Project shall be completed 
within 80 days of commencement of services. 
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2.2 Needs Assessment, Programming and Review of Existing Conditions 

2.2.1 Obtain and review data provided by elected officials and departments of Tom Green 
County. 

2.2.2 Conduct meetings with stake holders and County department user groups in San Angelo 
to review current space allocations and future projections for staff positions, functional areas, 
support space, and parking. Discussion of optimal adjacencies and optimal goals for concept 
development. 

2.2.3 Develop a draft space program which defines the program net areas and associated 
departmental and building grossing factors for corridors, stairs/elevators, 
mechanical/electrical/communications support spaces, walls/partitions and site drives/parking. 

2.2.4 Perform an analysis of case load and judicial projections for the purposes of determining 
the estimated court and judicial needs by case type analyzing the population trends of the county 
and historic case filings and projections. 

2.2.5 Collect and compile from the County 10 years worth of court case filings for the district 
courts presiding within the County and all County level courts. The caseload projections shall 
extend 25 years with 2020, 2025, 2030, 2035, and 2040 to be highlighted. 

2.2.6 Schedule and meet with district and court representatives to review case filings and the 
projections as generated to establish a system of case weights to accurately measure and forecast 
judicial work. 

2.2.7 Upon the establishment of a case weights system, establish a new set of forecasts based 
upon case file projections with the case weights to be developed which shall illustrate historical 
and future judicial workloads using extending projections for 25 years with 2020, 2025, 2030, 
2035, and 2040 being highlighted. 

2.2.8 Architect shall submit an invoice to the County upon the completion of Phase 1 a fee of 
$31,300.00 and submit an invoice to the County upon the completion of Phase 1 A an additional 
fee of$15,100. 

2.3 Planning Concept Development 

2.3.1 The Planning Concept Development Phase shall consist of Block Planning Options for 
the buildings and site(s) for new construction, renovation, potential demolition of existing 
structures, parking, and tie-ins to the existing detention facilities. The Concept Development 
Phase shall set forth square footage and allocation of departments within the drawings submitted. 

2.3.2 Prepare and deliver a conceptual site plan and an estimated construction cost to the 
County. 
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2.3.3 Present to the County in San Angelo three draft options for review within a one day 
workshop with appropriate personnel and department heads. 

2.3.4 Present consolidated options incorporating comments by County from the initial meeting 
for a one day follow-up workshop with the County. 

2.3.5 Prepare and submit additional submittals and to finalize the selected scheme for 
submission for a Final Report to be submitted to County. 

2.3.6 Architect shall submit an invoice to the County upon completion of this phase of the 
Contract a fee of $53,900. 

2.4 Refinement and Presentation of Selected Scheme 

2.4.1 Presentation of Final Report to County of the selected scheme which shall include 10 
copies inclusive of bindings and digital CD. 

2.4.2 The Final Report shall update the budgetary estimated construction costs with related 
estimates for fees, permits, furniture and equipment including construction related testing, 
commissioning, and Owner/Contractor contingencies. 

2.4.3 Architect shall submit an invoice to the County upon completion of this phase of the 
Contract a fee of $25,100. 

ARTICLE III 

Reimbursable Expenses 

3.1 Reimbursable Expenses are in addition to the compensation for Architect's Services and 
Responsibilities and include expenditures made by the Architect for the expenses listed in the 
following paragraphs: 

(a) Expense of photographic reproduction techniques when used in connection with 
Additional Service, if any; 

(b) Expense of renderings and models requested by the County in writing; 

(c) Reimbursable fees and expenses if approved in advance and in writing by the 
County; 

(d) Items requested by County which are not the norm for Architectural Services. 
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3.2 Reimbursable expenses as described in paragraph 3.1 shall be reimbursed to the Architect by 
the County at a multiple of one point zero five (1.05) times the expense actually incurred and 
paid by the Architect. 

3.3 Payments for reimbursable expenses are due and payable 30 days from the date the County 
receives the Architect's invoice and supporting documentation. 

ARTICLE IV 

Compensation and Payments to the Architect 

4.1 The total fee amount for compensation for the Architect's Services and Responsibilities as 
described in Article II is based on the scope of the Project described in Article 1. The 
compensation for the Architect's Services and Responsibilities shall not exceed One Hundred 
Twenty-Five Thousand Four Dollars ($125,400.00) which is inclusive of expenses. 

4.2 Payments on account of the Architect's Services and Responsibilities shall be made in 
proportion to the degree of completion of each phase of the work. 

4.3 Payment for services of Architect, as hereinabove referred to, shall be made following 
presentation, review and approval of the Architect's invoice including supporting documentation 
in triplicate. 

4.4 If any work designed or specified by the Architect during any phase is abandoned or 
suspended by County, in whole or in part, Architect is to be paid for the services performed prior 
to receipt of written notice from the County of such abandonment or suspension. 

4.5 Architect's invoices to County shall provide complete information and documentation to 
substantiate Architect's charges. Payments to the Architect shall be made on the basis of the 
invoices submitted by the Architect and approved by the County. Such invoices shall conform to 
the services and costs in cormection therewith. Should additional backup material be requested 
by the County, Architect shall promptly comply with such request. In this regard, should the 
Commissioners Court detennine it necessary, Architect shall make all records and books relating 
to this Contract available to the County or its representative for inspection and auditing purposes. 

4.6 County reserves the right to correct any error that may be discovered in any invoice that may 
have been paid to the Architect and to adjust the same to meet the requirements of the Contract. 
Following approval of invoices, County will pay Architect within thirty (30) days after receipt by 
County of a conforming invoice; however, under no circumstances shall Architect be entitled to 
receive interest on amounts due. 
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ARTICLE V 


Architect's Accounting Records 


5.1 Records of Architect pertaining to the Project shall be kept on a generally recognized 
accounting basis and shall be available to County or its authorized representatives at mutually 
convenient times for a minimum of three (3) years after the completion of services to the County. 

ARTICLE VI 

Termination, Default, Time of the Essence, and Force Majeure 

6.1 In connection with the work outlined in this Contract, it is agreed and fully understood by 
Architect that County may cancel or indefinitely suspend further work hereunder or terminate 
this Contract upon seven (7) days written notice to Architect with the understanding that 
immediately upon receipt of said notice, all work and labor being performed under this Contract 
shall cease. Architect shall invoice the County for all completed work and shall be compensated 
in accordance with the terms of this Contract for all work accomplished prior to the receipt of 
said notice. No amount shall be due for loss of anticipated profits. Reproducible schematic 
design plans, field surveys, maps, cross sections and other data, designs and work related to the 
Project shall become the property of the County and upon termination of this Contract and 
payment therefor, and shall be promptly delivered to County in a reasonable organized form 
without restriction on future use. Should County subsequently contract with a new Architect for 
continuation of services on the Project, Architect shall cooperate in providing information and 
documentation as requested by the County or its authorized representative(s). 

6.2 Nothing contained in paragraph 6.1 above shall require the County to pay for any work 
under the terms of this Agreement which is not performed in accordance with this Contract or 
which is not submitted in compliance with the terms of this Contract. The County shall not be 
required to make any payments to the Architect when the Architect is in default under this 
Contract, nor shall this Article constitute a waiver of any right, at law and at equity, which the 
County may have if the Architect is in default, including the right to bring legal action for 
damages or to enforce specific performance of this Contract. 

6.3 If the Project is stopped for a period of 30 days under an order of any court or other public 
authority having jurisdiction, or as a result of an act of government, through no act or fault of the 
Architect, or if the Architect's work should be stopped for a period of 30 days by the County's 
failure to make payment thereon, then Architect may, upon 10 days written notice to the County, 
terminate this Agreement and recover from the County payment for all work approved and 
completed. 

6.4 Architect understands and agrees that time is of the essence and that any failure by 
Architect to complete the services of this Contract within the agreed Project Performance 
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Schedule set forth within paragraph 2.1.5, adjusted for approved time extensions, will constitute 
a material breach of this Contract. The Architect shall be fully responsible for its delays or for 
failures to use its best efforts in accordance with the terms of this Contract. . Upon the County's 
determination that a material breach of the Contract has occurred which determination shall be 
made in good faith and the damage to the County are due to the Architect's failure to perform 
the services required, the County may withhold, to the extent of such damages, Architect's 
payments hereunder without waiver of any of County's additional legal rights or remedies. 

6.5 Neither County or Architect shall be deemed in violation of this Contract if it is prevented 
from performing any of its obligations hereunder by reasons for which it is not responsible or 
circumstances beyond its control. However, notice of such impediment or delay in performance 
must be timely given, and all reasonable efforts undertaken to mitigate its effects. 

ARTICLE VII 

Ownership of Documents 

7.1 The Original Drawings and Specifications shall remain the property of the Architect. The 
County shall be provided digital computer document copies on CD-ROM of updated record 
drawings and reproducible copies upon written request of the Architect. The updated record 
drawings and reproducible copies shall be provided to County within 10 days of the written 
request. 

7.2 The Architect agrees that items such as plans, drawings, photos, designs, studies, 
specifications, computer programs, schedules, teclmical reports, or other work products which 
is/are specified to be delivered under this Contract, and which is/are to be paid for by the County, 
is/are subject to the rights of the County in effect on the date of this Contract. These rights 
include the right to use, duplicate and disclose such items in whole or in part, in any malIDer and 
for whatever purpose, and to have others do so. If an item produced by the Architect is 
copyrightable, the Architect may copyright it, subject to the rights of the County. The County 
reserves the royalty-free, non-exclusive and irrevocable license to reproduce, publish, modify 
and use such items and to authorize others to do so. The Architect reserves the right to publish 
images and information about the Project for promotional purposes and representation of 
capability and qualifications. The Architect shall include in its subconsultant contracts 
appropriate provisions to achieve the purpose of this Article VII. 

7.3 All such items furnished by the Architect pursuant to this Contract are considered 
instruments of its services in respect to the Project. It is understood that the Architect does not 
represent such items to be suitable for reuse on any other project or for any other purpose(s). If 
the County reuses such items for a different site without the Architect's specific written 
verification or adaptation, such reuse will be at the risk of the County, without liability to the 
Architect. Any such verification or adaptation requested by the County shall entitle the Architect 
to further compensation at rates mutually agreed upon between the County and the Architect. 
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7.4 Should the Architect be terminated under this Contract, the County shall have the right to 
continue the Project and to have high quality reproducibles and digital computer document 
copies on CD-ROM of the Drawings, Specification, or other documents and to have them 
completed, corrected, revised or added to by another architect according to the Rules and 
Regulations of the State of Texas Board of Architectural Examiners. Architect shall not be liable, 
however, for corrections, revisions, or additions so made to the documents that are not approved 
or authorized by Architect. 

7.5 Submission or distribution to meet official regulatory requirements or for other purposes in 
connection with the Project is not to be construed as publication in derogation of the Architect's 
rights. 

ARTICLE VIII 

General, Supplementary and Special Conditions: 

Contract Administration 


8.1 County's general conditions are to be used by Architect with such adjustments as may be 
necessary for specific cases or instances. 

8.2 This Contract shall be administered on behalf of the County by its representative, and 
Architect shall comply with instructions as given from said representative. Any dispute arising 
hereunder shall be submitted to the Commissioners Court, whose decision in the matter shall be 
final and binding. 

8.3 Architect may not engage any consultant for any portion of the services which Architect 
seeks reimbursement without prior written consent and approval by the County. A request by the 
Architect for County's consent and approval shall be submitted in writing. If granted, such 
consent and approval shall not relieve Architect of any of its duties, obligations, liabilities or 
responsibilities under this contractual agreement. 

ARTICLE IX 

Insurance 

9.1 During the period of this Contract, Architect shall maintain at its sole expense, insurance 
with limits no less than those prescribed below: 

(a) General Liability (including Contractual Liability) 

Bodily Injury and 
Property Damage $1,000,000.00 

Limit per Occurrence 

Aggregate $2,000,000.00 
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(b) 	 Automobile Liability 

Bodily Injury and 
Property Damage $1,000,000.00 

Limit per Occurrence 

(c) 	 Workers' Compensations Statutory Benefits plus $500,000.00 
Employer's Liability 

9.2 With respect to the required insurances listed in Section 9.1 (a) and (b) Architect shall: 

(a) 	 Name County as an additional insured as its interest may appear; 

(b) 	 Provide County a waiver of subrogation; 

(c) 	 Provide County with a 30 day advance written notice of cancellation or 
material change to said insurance; and 

(d) 	 Provide County with Certificates of Insurance evidencing required 
coverages upon acceptance of this Contract by Commissioners Court. 

9.3 During the period of this Contract Architect shall maintain, at its expense, Architect's Errors 
and Omissions Insurance with limits not less than One Million Dollars ($1,000,000.00) per 
claim. 

9.4 All policies of insurance shall be written by an insurance carrier authorized to do business in 
the State of Texas. Architect shall furnish the County with certificates of insurance issued by the 
insurer. Architect shall obtain and provide to the County evidence of its purchase of 12 months 
extended coverage in the event said policies of insurance are occurrence policies. The extended 
coverage relates to discovery of unknown, undiscovered and unreported claims that may be filed 
after the tennination of this Contract. 

9.5 The County and Architect waive all rights against each other for damages caused by perils 
covered by insurance. 

9.6 The County and Architect waive all rights against each other for loss or damage to any 
equipment used in connection with the Project and covered by any property insurance. 

ARTICLE X 

Responsibility for Work and Indemnification 

10.1 Approval by the County shall not constitute nor be deemed a release of the responsibility 
and liability of Architect, its employees, subcontractors, agents, engineers and consultants for the 
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accuracy and competency of their designs, specifications or other documents and work; nor shall 
such approval be deemed to be an assumption of such responsibility by the County for any 
defect, error or omission in the designs, and specifications or other documents prepared by 
Architect, its employees, subcontractors, agents and consultants. 

10.2 ARCHITECT SHALL INDEMNIFY AND HOLD HARMLESS COUNTY, ITS 
OFFICERS, AGENTS, EMPLOYEES AND ELECTED OFFICIALS FROM ANY LOSS, 
DAMAGE, LIABILITY OR EXPENSE, INCLUDING REASONABLE ATTORNEYS 
FEES, COST OF LITIGATION AND EXPENSES, ON ACCOUNT OF DAMAGE TO 
PROPERTY AND INJURIES, INCLUDING DEATH, TO ALL PERSONS, INCLUDING 
EMPLOYEES OF ARCHITECT OR ANY OF ITS CONSULTANTS, TO THE EXTENT 
THAT ANY OF TO SAME MAY ARISE FROM A NEGLIGENT ACT, ERROR OR 
OMISSION, INCLUDING WILLFUL MISCONDUCT, OR BREACH OF ANY 
MATERIAL TERM OR CONDITION OF THIS AGREEMENT ON THE PART OF 
ARCHITECT, ITS EMPLOYEES, AGENTS, CONSULTANTS, ENGINEERS OR 
SUBCONTRACTORS, IN THE PERFORMANCE OF THIS CONTRACT, OR ANY 
BREACH OF ANY OBLIGATION UNDER THIS CONTRACT. 

ARTICLE XI 

Assignment 
11.1 The parties each hereby bind themselves, their successors, assigns and legal representatives 
to each other with respect to the terms of this Contract. Architect shall not assign, sublet or 
transfer any interest in this Contract without the prior written authorization of County. 

ARTICLE XII 

Amendments 

12.1 This Contract, representing the entire agreement between the parties, may be amended or 
supplemented by mutual agreement ofthe parties hereto in writing. 

ARTICLE XIII 

Compliance With Laws 

13.1 The Architect, its consultants, engineers, agents, employees and subcontractors shall 
comply with applicable federal, state and local laws and ordinances where applicable, as 
amended. Architect will endeavor to obtain all permits and licenses required in the performance 
of the professional services contracted for herein. 

13.2 Architect will pay all taxes, if any, required by law arising by virtue of the services 
performed hereunder. The County is qualified for exemption pursuant to the provisions of 
Section 151.309 of the Texas Limited Sales, Excise, and Use Tax Act found in the Tax Code. 
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13.3 Architect shall not be required to sign any documentation which would result in the 
Architect having to certify, guarantee or warrant the existence of a condition which the Architect 
calIDot ascertain upon inspection. 

ARTICLE XIV 

Non-Discrimination 

14.1 As a condition of this Contract, Architect hereby covenants that it will take all necessary 
action to ensure that, in cOlIDection with any work under this Contract, it and its consultants and 
subcontractors will not discriminate in the treatment or employment of any individual or groups 
of individuals on the grounds of race, color, religion, national origin, age, sex, or physical 
handicap umelated to job perfonnance, either directly, indirectly or through contractual or other 
arrangements. In this regard, Architect shall keep, retain and safeguard all records relating to 
this Contract or work perfonned hereunder for a minimum period, following completion of 
services to the County for three (3) years, with full access allowed to authorized representatives 
of the County upon request, for purposes of evaluating compliance with this and other provisions 
of the Contract. 

ARTICLE XV 

Enforcement, Venue, Governing Laws and Notices 


15.1 This Contract shall be enforceable in Tom Green County, Texas, and if legal action is 
necessary by either party with respect to the enforcement of any or all of the tenns or conditions 
herein, exclusive venue for same shall lie in Tom Green County, Texas. This Contract shall be 
governed by and construed in accordance with the laws of the State of Texas. 

15.2 Any notice, demand, or request required by or made pursuant to this Contract shall be 
deemed properly made if made in writing and delivered by hand-delivery, facsimile, or deposited 
in the United States mail , postage prepaid, addressed to the respective representative and to the 
respective address as set forth below. The notice shall be effective on the date of receipt, unless 
notice is received on a Saturday, Sunday, or legal holiday, it shall be deemed received on the 
next business day. 

IF TO COUNTY: 

Name: Honorable Stephen C. Floyd 

Title: County Judge 

Address: 122 W. Harris 


San Angelo, Texas 76903 

Telephone: 325/653-3318 

Facsimile: 325/659-3258 
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IF TO ARCHITECT: 


Name: Donovan Wattier, AlA, LEED AP 
Title: Vice-President and Managing Principal 
Address: 17111 Preston Road, Suite 150 

Dallas, Texas 75248-1232 
Telephone: 972/960-4049 
Facsimile: 972/960-4000 

ARTICLE XVI 

Relationship of Parties 

16.1 Architect undertakes performance of the work as an independent contractor. Nothing herein 
shall create a relationship of employer and employee, joint venture, or partnership between the 
County and Architect, its agents, representatives, employees, engineers, consultants or 
subcontractors, for any purpose whatsoever. Nothing herein shall create a relationship of 
principal and agent between County and Architect, its agents, employees, representatives, 
engineers, consultants or subcontractors. Neither party shall have the authority to bind nor 
obligate the other in any manner as a result of the relationship created hereby. 

16.2 County shall not have the right to control the manner(s) or prescribe the methodes) by which 
Architect performs the work. Architect shall be wholly responsible for the professional and 
architectural services. Architect is entirely and solely responsible for its acts and the acts of its 
agents, employees, representatives, engineers, consultants and subcontractors engaged in the 
performance of the work. 

16.3 Architect's personnel shall be and remain solely the employees of Architect, and at no time 
or in any manner shall Architect's personnel, employees, agents, representatives, engIneers, 
consultants or subcontractors be considered as or deemed to be employees of County. 

ARTICLE XVII 

Term 

17.1 Unless sooner terminated in accordance with the applicable provisions hereof, or extended 
by mutual agreement approved by Commissioners Court, the term of this Contract shall be from 
the date hereof until completion of services to the County. 

ARTICLE XVIII 

Financial Interest Prohibited 

18.1 Architect covenants and represents that Architect, its officers, employees, agents, 
engineers, consultants and subcontractors will have no financial interest, direct or indirect, in the 
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purchase or sale of any product, materials or equipment that will be recommended or required for 
the construction of the Project. 

ARTICLE XIX 

Additional Services 

19.1 The following services are not included in Architect's Services and Responsibilities 
described in Article II unless specifically identified in this agreement. They shall be provided if 
in connection with the Project and if authorized and confirmed in writing by Commissioners 
Court and they shall be paid for by the County as provided in this agreement in addition to the 
compensation for Architect's Services and Responsibilities. 

(a) 	 Preparing to serve or serving as a witness in connection with any public 
hearing, arbitration proceeding or legal proceeding. 

(b) 	 Providing any other services not otherwise included in this agreement. 

19.2 For any other additional services by Architect, if any be authorized in advance in writing 
by County, compensation shall be computed as follows: 

(a) 	 Principals' and employees' time at a fixed rate per hour. For the purpose 
of this agreement, the disciplines are: 

Principal $175.00 per hour 
Architect $130.00 per hour 
Intern Architect/Technician $100.00 per hour 
Administrative Staff $ 60.00 per hour 

(b) 	 Additional Service of Basic Consultants (including structural, mechanical, 
electrical and civil engineering) shall be computed at one point zero five 
(1.05) times the amounts billed and paid by Architect. 

ARTICLE XX 

Miscellaneous Provisions 

20.1 It is understood that the employees and elected officials of the County are not authorized to 
receive any type of personal payment, reimbursement, compensation, commission, gratuity or 
gift for services provided under this Contract. Architect warrants that no employee or agent of 
the County has been retained to solicit or secure this agreement and that Architect has not paid or 
agreed to pay any employee or elected official of the County any fee, commission, percentage, 
brokerage fee, gift, or any other consideration, contingent upon the making of this agreement or 
as an inducement for entering into this agreement. The unauthorized offering or receipt of such 
payments will subject this agreement to immediate termination by Commissioners Court. 
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----

20.2 The Owner has designated the Honorable Penny Roberts , as the County's Representative 
for the Project. 

20.3 Architect agrees to furnish to the County such infonnation as may be requested which 
relates to the services described in this Agreement. Architect shall pennit the County to audit
inspect records and reports, reviews services, and/or evaluate the perfonnance of services at any 
time at the location where Architect maintains such records in the ordinary course of business. 
Architect shall provide reasonable access to all the records, books, reports , and other necessary 
data and infonnation requested by the County for the purpose of accomplishing reviews, 
inspections, and/or audits of activities, services and expenditures during normal business hours. 

20.4 Nothing contained in this Contract shall create a contractual relationship with or a cause of 
action in favor of a third party against either the Owner or Architect. 

20.5 The parties represent that they have the legal power and have taken the requisite action to 
enter into this Contract. The parties executing this Contract certify by their signatures that they 
have the legal power, right, and actual authority to bind their respective organizations to the 
tenns and conditions of this Contract, and that any resolutions necessary to create such authority 
have been duly passed and are now in full force and effect. 

EXECUTED to be effective this 3rd day of December, 2014. 

OWNER: 

TOM GREEN COUNTY 

By: St~~ 
capacity as County Judge and not in his 

individual capacity 


Date: ____/ O /AU~________ 
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-------------------------------

ARCHITECT: 


By: 
------~~~~~~------~---------

Date: 2.11.15 
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