
2.02.09 
RFB 09-015 "Chiller Annex" 

v 
Company Teaco Mechanical Duncan Mechanical Angelo Superior Services,lnc 
Complete Project $ 93,645.00 $ 95,144.00 $ 79,765.00 

Total: $ 93,645.00 $ 95,144.00 $ 79,765.00 

12 months labor; Materials per 
Warranty mfgrs. warranty if applicable. 12 months 5yr compressor; 1yr p&1 12 months (see bid for details) 

Earliest Start Date when chiller received 3.08.09 March 27,2009 
Days to Complete Projects 10 days 10 days 9 days 
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