

RFB 09-036 "BURGLAR ALARM"

8.31.09

KEYES BUILDING - *NA*

Company	Kay Gee	Ener-Tel
Complete Project	\$ 24,872.00	\$ 16,180.00
Total:	\$ 24,872.00	\$ 16,180.00
Earliest Start Date	Sept 1, 2009	9.02.09 or notice to proceed
Days to Complete Projects	28	20

* New LIBRARY BUILDING

Company	Kay Gee	Ener-Tel
Complete Project	\$ 9,653.00	\$ 11,780.00
Total:	\$ 9,653.00	\$ 11,780.00
Earliest Start Date	unknown	upon notice to proceed
Days to Complete Projects	30	