


21-C



**Murfee Engineering Company**

November, 2014

VIA EMAIL: [steve.floyd@co.tom-green.tx.us](mailto:steve.floyd@co.tom-green.tx.us)  
Honorable Stephen C. Floyd  
County Judge  
Tom Green County  
122 W. Beauregard  
San Angelo, Texas 76903

Mr. Johnny Grimaldo, CPPB: email address  
Purchasing Agent  
Tom Green County  
113 West Beauregard  
San Angelo, Texas 76903

RE: Twin Buttes Water System Interconnect Improvements  
for Texas Community Development Block Grant Program-2014 Disaster Relief;  
Recommendation of Award for TxCDBG DR Contract No. 7214027

Gentlemen:

Bids for the Texas Department of Agriculture Disaster Relief Grant Project *Twin Buttes Water System Interconnect Improvements* were received and publically read aloud on November 7th at 2:30 PM. The bidders and total base bid and alternate bid prices received are summarized below. The approved construction budget for the referenced grant project is \$285,000.

---

Darnell Construction, LLC.	Base Bid	\$244,641.06
	Alternate Bid	\$258,902.06
TTE, LLC.	Base Bid	\$271,169.00
	Alternate Bid	None

---

Murfee Engineering has checked the references provided with the proposal documents and believes Darnell Construction, LLC. of San Angelo, Texas is qualified to perform the work.

A complete tabulation of bids is enclosed with this recommendation to award the construction contract to Darnell Construction, LLC. for a total price of \$258,902.06.

If you have any questions or would like additional information please contact me at 512-327-9204.

Sincerely,

A handwritten signature in black ink that reads "Jason Baze". The signature is written in a cursive style with a large, prominent "B" and "Z".

Jason Baze, P.E.

cc: TBWS  
Grant Works  
Darnell Construction  
Tom Green County

**Bid Submitted to:**  
 Tom Green County, a legal and political subdivision of the State of Texas;  
 For Texas Community Development Block Grant Program-2014 Disaster Relief;  
 c/o Johnny Grimaldo, CPPB, Purchasing Agent  
 113 West Beauregard  
 San Angelo, Texas 76903

**Bid Tabulation**

**Project Manager:** Jason Baze, P.E. - Murfee Engineering Company  
**Project:** Twin Buttes Water System Interconnect Improvements  
**Date:** 11/07/2014  
**Location:** San Angelo, Tom Green County, Texas



<b>Darnell Construction, LLC</b> 1602 East 18TH Street San Angelo, Texas 76902	<b>TTE, LLC</b> 110 Creekside Trail Spicewood, TX 78669-8417
--	--

Item No.	Quantity	Units	Description	Unit	Total	Unit	Total
				Price	Price	Price	Price
E1	1.0	LS	Erosion Control & Site Restoration	\$575.00	\$575.00	\$11,800.00	\$11,800.00
W1	16,840	LF	4-inch PVC Pipe	\$12.42	\$209,152.80	\$12.00	\$202,080.00
W2	133	LF	Bore Installation of 4-inch PVC Pipe	\$85.40	\$11,358.20	\$83.00	\$11,039.00
W3	4	EA	Installation of 4-inch Gate Valve	\$1,020.59	\$4,082.36	\$1,600.00	\$6,400.00
W4	4	EA	Installation of 1-inch ARV	\$806.00	\$3,224.00	\$1,150.00	\$4,600.00
W5	5	EA	Installation of Concrete Meter Box (or HDPE Meter Box 12"x17" Min.)	\$330.74	\$1,653.70	\$1,260.00	\$6,300.00
W6	1.0	LS	12-inch X 2-inch Pressure Tap Connection (Include CoSA Meter Purchase)	\$2,812.00	\$2,812.00	\$7,150.00	\$7,150.00
W7	1.0	LS	4-inch X 2-inch Connection (to Existing TBWS & Testing)	\$1,068.00	\$1,068.00	\$5,500.00	\$5,500.00
W8	1.0	LS	2" Backflow preventer & 3'X5' Vault (& Miscell. Piping)	\$6,230.00	\$6,230.00	\$11,300.00	\$11,300.00
W9	1.0	LS	Traffic Control	\$4,485.00	\$4,485.00	\$5,000.00	\$5,000.00
<b>Total Amount Base Bid</b>					<b>\$244,641.06</b>		<b>\$271,169.00</b>
A-1	10	LF	Trench Safety System	\$80.00	\$800.00	\$200.00	\$2,000.00
W-1A	16,840.0	LF	3-inch PVC Pipe	\$11.00	\$185,240.00	\$11.50	\$193,660.00
W-2A	133.0	LF	Bore Installation of 3-inch Pipe	\$85.40	\$11,358.20	\$83.00	\$11,039.00
W-3A	4.0	EA	Installation of 3-inch Ball Valve	\$847.00	\$3,388.00	\$1,125.00	\$4,500.00
WST-1	1.0	LS	2-inch Connection to Tank	\$6,334.00	\$6,334.00	No Bid	—
WST-2	1.0	LS	30" Access Hatch	\$8,995.00	\$8,995.00	No Bid	—
<b>Total Amount Alternative Bid (WST- &amp; WST-2 to Replace Base Bid Item W7)</b>					<b>\$258,902.06</b>		—